

To The Contract Documents
For The Construction Of The

MAIN WIND CONE REPLACEMENT PROJECT

at the

**HALF MOON BAY AIRPORT
SAN MATEO COUNTY, CA**

TO ALL HOLDERS OF CONTRACT DOCUMENTS:

The following additions and/or corrections shall become part of the Contract Documents and Construction Specifications for the subject project.

Notice to all Contractors submitting bids for this work and to all contract document holders.

You are hereby notified of the following changes to the Contract Documents, more specifically, to the Bid Proposal Package and the construction plans for this project. This addendum shall supersede the original contract documents wherein it contradicts the same and shall take precedence over anything to the contrary therein. All conditions remain the same.

GENERAL:

1. The bid opening date has been revised to Thursday, August 18, 2016 at 2:30 pm. Bids shall be delivered sealed to the San Mateo County managers Office, Board of Supervisors Conference Room, 400 County Center, 1st Floor, Redwood City, CA. Those bidders who have already submitted their bid, originally due today, will have them returned by the County.

CONTRACT SPECIFICATIONS:

1. Bid proposal pages. Remove the bid proposal pages and replace with the ones contained in this Addendum.

END OF ADDENDUM

C&S ENGINEERS, INC.

Jessica L. Bryan
 August 10, 2016
 Jessica L. Bryan, P.E., C.M.
 Department Manager
 date



Jessica L. Bryan

PROPOSAL (ADDENDUM 3)

ITEM NO.	FAA SPEC NO.	QUANTITY	ITEM LIST ITEM DESCRIPTION (PRICE WRITTEN IN WORD)	UNIT PRICE IN FIGURES		TOTAL AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
1	L-107	1 EACH	PRIMARY LIGHTED WIND CONE				
			AT				
				PER EACH			
2	P-151	2,300 SY	CLEARING AND GRUBBING				
			AT				
				PER SQUARE YARD			
3	P-156	850 LF	SILT FENCE				
			AT				
				PER LINEAR FOOT			
4	L-108	100 LF	UNDERGROUND CABLE FOR AIRPORTS #12 AWG				
			AT				
				PER LINEAR FOOT			
5	L-108	100 LF	UNDERGROUND CABLE FOR AIRPORTS #8 AWG				
			AT				
				PER LINEAR FOOT			
6	L-109	30 LF	#8 COUNTERPOISE CABLE				
			AT				
				PER LINEAR FOOT			
7	L-110	30 LF	UNDERGROUND ELECTRICAL CONDUITS 3/4" SCH 40 PVC				
			AT				
				PER LINEAR FOOT			
8	L-110	30 LF	UNDERGROUND ELECTRICAL CONDUITS 2" SCH 40 PVC				
			AT				
				PER LINEAR FOOT			
9	SP-5	1 LS	MAINTENANCE AND PROTECTION OF TRAFFIC				
			AT				
				PER LUMP SUM			
10	SP-8	200 LF	REMOVE EXISTING CONDUCTOR				
			AT				
				PER LINEAR FOOT			

PROPOSAL (ADDENDUM 3)

ITEM NO.	FAA SPEC NO.	QUANTITY	ITEM LIST ITEM DESCRIPTION (PRICE WRITTEN IN WORD)	UNIT PRICE IN FIGURES		TOTAL AMOUNT	
				DOLLARS	CENTS	DOLLARS	CENTS
11	SP-8	60 LF	REMOVE EXISTING CONDUIT				
			AT PER LINEAR FOOT				
12	GP-105	1 LS	MOBILIZATION				
			AT PER LUMP SUM				
TOTAL PRICE (WRITTEN IN WORD)						DOLLARS	CENTS